
 

W81G6681921670

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 

A. BID OPENING /DUE DATE FOR BIDS: 
 

The Bid Opening Date is not extended by this Amendment.  
 

B.   AMENDED SOLICITATION SECTIONs:    
 

(1) A REVISED Bid Schedule is included herein.  To be considered responsive 
to the Solicitation, all bidders shall provide their bids on their bids on the revised Bid Schedule.  
The following changes were made to Section 00010 of the Solicitation document:  

  
(a) CLIN 0019 was added to the bid schedule as shown on the revised 

Bid Schedule contained herein.  This particular CLIN was inadvertently ommited for the Bid 
Schedule upon issuance of the solicitation. 
revised bid schedule  
 
                          (b)  SUBCLIN 0022AB 
                      The pricing detail quantity has increased by 1,466.00 from 275.00 to         

1,741.00. 
 
                           (c)  SUBCLIN 0022AB                 

           The CLIN extended description has changed from INCLUDING SLIP CLUTCH AND 
PORTABLE CABLE. 
 

     
 
            (2)  The following Contract Clause was modified to increase the reserved amount of 
funding:  
 
52.232-5004 Incremental Funding Clause 
 
    (a) Funds are not available at the inception of this contract to cover the entire contract price. 
The liability of the Government is limited by this clause notwithstanding any contrary provision of 
the "Payments to Contractor" clause or any other clause of this contract. The sum of  
$500,000.00  has been reserved for this contract and is available for payment to the contractor 
during the current fiscal year. It is expected that Congress will make appropriations for future 
fiscal years from which additional funds, together with funds provided by one or more non-
federal project sponsors, will be reserved for this contract. 
    (b) Failure to make payments in excess of the amount currently reserved, or that may be 
reserved from time to time, shall not be considered a breach of this contract, and shall not 
entitle the contractor to a price adjustment under the terms of this contract. 
    (c) The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose. The contracting officer w ill promptly notify 
the contractor of any additional funds reserved for the contract by issuing an administrative 
modification to the contract. 
    (d) If earnings will be such that funds reserved for the contract will be exhausted before the 
end of any fiscal year, the contractor shall give written notice to the contracting officer of the 
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estimated date of exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under this contract during that fiscal year. This notice shall be 
given not less than 120 days prior to the estimated date of exhaustion. Unless informed in 
writing by the contracting officer that additional funds have been reserved for payments under 
the contract, the contractor shall stop work upon to the exhaustion of funds. 
    (e) No payments will be made after exhaustion of funds except to the extent that additional 
funds are reserved for the contract. 
    (f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated 
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under a "Suspension of Work" or similar clause or in any 
other manner under this contract. 
    (g) An equitable adjustment in performance time shall be made for any increase in the time 
required for performance of any part of the work arising from exhaustion of funds or the 
reasonable anticipation of exhaustion of funds. 
    (h) If, upon the expiration of one-hundred (100) days after the beginning of the fiscal year 
following an exhaustion of funds, the Government has failed to reserve additional funds for this 
contract sufficient to cover the Government's estimate of funding required for the first quarter of 
that fiscal year, the contractor, by written notice delivered to the contracting officer at any time 
before such additional funds are reserved, may elect to treat his right to proceed with the work 
as having been terminated. The Government will not be obligated in any event to reimburse the 
contractor for any costs incurred after the exhaustion of funds regardless of anything to the 
contrary in the clause entitled "Termination for Convenience of the Government." 
    (i) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess 
of the funds required to meet all payments due or to become due the contractor because of 
work performed and to be performed under this contract during the fiscal year, the Government 
reserves the right, after notice to the contractor, to reduce said reservation by the amount of 
such excess. 
    (j) The term "Reservation" means monies that have been set aside and made available for 
payments under this contract. Reservations of funds shall be made in writing via an 
administrative modification issued by the contracting officer. 
(End of clause) 
 
 C.   AMENDED PROJECT SPECIFICATION SECTIONS: 
           

(1) SECTION 01 32 01. 02 10 PROJECT SCHEDULE FOR CALUMET AREA OFFICE, 
PAGES 3, 4, CHANGED SECTION, replace in its entirety due to pagination. 

(2) SECTION 392 19 13 TURF PAGE 11, TABLE 1 AT end of section CHANGED.   
 
 

D.  PRE-BID MEETING/SITE VISIT 
 

             PRE-BID MEETING AND SITE VISIT: Invitation is hereby extended to all 
prospective bidders to attend a Pre-Bid Meeting and Site Visit for the LCR, Flood Protection, 
Stage VII project. The Pre-Bid Meeting will be held on Tuesday, March 3, 2009, beginning 
promptly at 10 a.m. Central daylight time. The location and address of the meeting is the 
Little Calumet River Basin Development Office, 6100 Southport Road, Portage, Indiana 
46368. The Site Visit will immediately follow the Meeting. During the Pre-Bid Meeting, 
government representatives will highlight specific contract requirements. The objective is to 
provide an information exchange between potential bidders and the government to avoid the 
possibility of misinterpretation of the contract requirements. In the interest of making the 
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meeting more meaningful, prospective bidders are urged to present any written questions 
concerning the project bid documents, bidding, and construction requirements or other 
related matters prior to the pre-bid meeting. Send written questions, by facsimile to: Regina 
Blair at 312-886-5475. – Ensure that your correspondence contains the project title. Written 
questions may be submitted at the beginning of the meeting and oral questions may be 
submitted from the floor, will only be addressed if they are clarifications of information 
provided in the solicitation and in subsequent amendments issued before the scheduled pre-
bid meeting and site visit. Answers, interpretations, and decisions made at the meeting will 
not become official unless and until verified by an amendment to the solicitation issued prior 
to the receipt of proposals. Following the meeting, prospective bidders will be permitted to 
inspect the site where services are to be performed and to satisfy themselves as to all 
general and local conditions that may affect the cost of performance of the contract to the 
extent such information is reasonably obtained. The USACE strongly encourages 
attendance at its Pre-Bid Meetings and Site Visits. 
 
E.  USACE RESPONSE TO CONTRACTOR’S QUESTIONS:  

   
        1.  Question:  Will there be a pre-bid meeting for this project? 
 

Answer:  Yes; refer to Page 2 of this Amendment, Paragraph D contains the specific 
information regarding the pre-bid meeting.  
 
2.  Question:  Per 01 32 01. 02 10 3.1, the work must be begin at the east end and 
continue west.  However, per Note 5 on Sheet C-02, this work can not begin until the Stage 
5 Phase 2 contractor completes this work.  What is the anticipated starting date for this 
project? 
 
Answer:  Stage 5 Phase 2 Project is already under construction.  Note 5 on drawings C-02 
and C-04 has been revised by way of this Amendment 0001.  Spec section 01 32 01.02 10 
paragraph 3.1 has also been revised.  The revised sections are contained in this 
Amendment.   
 
3.  Question:  According to Article 52.232.5004, only $50,000 has been reserved for this 
contract for this fiscal year.  The amount will not cover the cost of the bond for this project.  
Is the $50,000 the correct amount?  Is additional funding available for this project for this 
fiscal year? 
  
Answer:  By this Amendment, the reserved amount stated under the “Incremental Funding 
Clause” is increased to $500K – see Page 2 of this Amendment.  
 
4.  Question:    Detail on S-14 indicated top of sheet pile should be at elevation 592.75; 
Detail B on S – 17 indicated top of sheet pile is to be 593.75 – which is correct; please edit 
dimensions as needed. 
 
Answer:  The elevations shown on Sheet S-14 are correct.  On sheet S-17 the elevations 
for the top of sheet pile shall be 592.75 and the elevation for the bottom of concrete shall 
be 590.75.  In Section B/S17-S17 the 6 1/4" dimension shall be 1'-6 1/4". 
 
5.  Question:  Response due date – FBO page shows responses are due March 23; 
specifications say March 24.  Which is the bid due date? 
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Answer:  The Notices shown in FBO are PRESOLICITATION NOTICES – they are NOT 
SOLICITATION DOCUMENTS.  Therefore, contractors must comply with the dates listed in 
the  Solicitation Documents themselves.  As clearly identified in the IFB (Solicitation 
Document), the bid due date is March 24, 2009.   
 
6.  Question:  Please verify the availability of the grass seed specified.  I do not believe 
that Blue Moon Kentucky Bluegrass is manufactured any longer.   
 
Answer: The grass seed specified has been changed to Blue Chip Kentucky Bluegrass.  
Spec Section 32 92 19.13 has been amended by way of this Amendment; the revised 
section is attached hereto.  

 
 
 (End of Summary of Changes)  
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The following items are applicable to this modification:    
        REVISED BID SCHEDULE 
                                             REVISED BID SCHEDULE 
                                                   AMENDMENT 0001 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

FIRM FIXED PRICE (FFP) 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 MAINTENANCE OF TRAFFIC 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 CLEARING AND GRUBBING 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  4 Each   
 REMOVE EXISTING OUTFALL AND TIE INTO 

FFP 
EXISTING PIPE 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  4 Each   
 REMOVE AND PLUG EXISTING SEWER LINES 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES     
0006      
 NORTHCOTE AVE NORTHERN SANDBAG CLOSURE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0006AA and 0006AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0006AA and 0006AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  1 Lump Sum   
 CONCRETE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  1,505 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES     
0007      
 NORTHCOTE AVE SOUTHERN SANDBAG CLOSURE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0007AA and 0007AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0007AA and 0007AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AA  1 Lump Sum   
 CONCRETE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AB  730 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES     
0008      
 COLUMBIA AVE NORTHERN SANDBAG CLOSURE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0008AA and 0008AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0008AA and 0008AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AA  1 Lump Sum   
 CONCRETE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AB  1,640 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0009      
 COLUMBIA AVE SOUTHERN SANDBAG CLOSURE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0009AA and 0009AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0009AA and 0009AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AA  1 Lump Sum   
 CONCRETE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AB  1,795 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0010      
 RIPRAP 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0010AA and 0010AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-items 0010AA and 0010AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AA  12,300 Net Ton 

(2,000 LB) 
  

 RIPRAP FIRST 12,300 TONS 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AB  2,460 Net Ton 

(2,000 LB) 
  

 RIPRAP OVER 12,300 TONS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0011      
 BEDDING STONE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0011AA and 0011AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-items 0011AA and 0011AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AA  2,200 Net Ton 

(2,000 LB) 
  

 BEDDING STONE FIRST 2,200 TONS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 



W912P6-09-B-0002 
0001 

Page 14 of 34 
 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AB  440 Net Ton 

(2,000 LB) 
  

 BEDDING STONE OVER 2,200 TONS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0012      
 GEOTEXTILE FABRIC 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0012AA and 0012AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-items 0012AA and 0012AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AA  8,100 Square 

Yard 
  

 GEOTEXTILE FABRIC FIRST 8,100 SY 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AB  1,620 Square 

Yard 
  

 GEOTEXTILE FABRIC OVER 8,100 SY 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0013      
 TEMPORARY FENCE & GATES 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0013AA and 0013AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-items 0013AA and 0013AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA  6,535 Linear 

Foot 
  

 TEMPORARY CHAIN LINK FENCING AND GATES 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AB  5,800 Linear 

Foot 
  

 TEMPORARY CONSTRUCTION FENCING 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  3 Each   
 LOWER EXISTING DRAINAGE 

STRUCTURES 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  556 Linear 

Foot 
  

 18" RCP CLASS IV PIPE 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  5 Each   
 CATCH BASIN 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  5 Each   
 MANHOLE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0018      
 EARTHWORK 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0018AA and 0018AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0018AA and 0018AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AA  36,344 Cubic 

Yard 
  

 SPOIL BANK EXCAVATION 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AB  1,071 Cubic 

Yard 
  

 SATISFACTORY FILL 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  1 Lump Sum   
 TEMPORARY PROTECTION FOR THE EXISITING 

OIL PIPELINES 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES     
0020      
 COLUMBIA AVE 30" GATEWELL 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0020AA through 0020AH; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0020AA through 0020AH. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AA  1 Each   
 REMOVE EXISTING SEWER LINE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AB  1 Lump Sum   
 CONCRETE STRUCTURE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AC  315 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AD  1 Lump Sum   
 30" RCP CLASS IV PIPE, 

END SECTION, AND TRASHRACK 
PURCHASE REQUEST NUMBER: W81G6681921670 
 FFP 

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AE  1 Lump Sum   
 30" HEADWALL 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AF  1 Each   
 SLUICE GATE AND EQUIPMENT 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AG  1 Each   
 FLEXIBLE CHECK VALVE AND EQUIPMENT 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AH  1 Each   
 HEAVY DUTY ELECTRIC WRENCH INCLUDING 

FFP 
SLIP CLUTCH AND PORTABLE CABLE 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES     
0021      
 NORTHCOTE 60" GATED SLUICE 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0021AA through 0021AF; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0021AA through 0021AF. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AA  1 Lump Sum   
 CONCRETE STRUCTURE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AB  275 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AC  1 Each   
 60" X 60" SLUICE GATE INCLUDING THIMBLE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AD  1 Each   
 60" FLEXIBLE CHECK VALVE INCLUDING 

THIMBLE 
PURCHASE REQUEST NUMBER: W81G6681921670 
FFP  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AE  1 Each   
 SAFETY SCREEN TRASHRACK 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AF  1 Each   
 HEAVY DUTY ELECTRIC WRENCH 

INCLUDING SLIP CLUTCH AND PORTABLE CABLE 
 FFP 

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0022      
 WALNUT STREET PUMP STATION OUTLET 

STRUCTURE 
This Line Item identifies the work description that relates directly to Sub-line Items 
0022AA through 0022AF; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0022AA through 0022AF. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AA  1 Lump Sum   
 CONCRETE STRUCTURE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AB  1,741 Square 

Foot 
  

 STEEL SHEET PILING, PZ-22 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AC  1 Each   
 36" FLEXIBLE CHECK VALVE INCLUDING 

THIMBLE 
PURCHASE REQUEST NUMBER: W81G6681921670 
 FFP 

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AD  1 Each   
 48" FLAP GATE INCLUDING THIMBLE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AE  1 Each   
 60" FLAP GATE INCLUDING THIMBLE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AF  1 Each   
 HEAVY DUTY ELECTRIC WRENCH 

INCLUDING SLIP CLUTCH AND PORTABLE CABLE 
FFP  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0023      
 RECREATION TRAIL AND RAMPS 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0023AA through 0023AG; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0023AA through 0023AG. 
PURCHASE REQUEST NUMBER: W81G6681921670 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AA  91 Net Ton 

(2,000 LB) 
  

 BITUMINOUS SURFACE AND BINDER COURSE 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AB  450 Cubic 

Yard 
  

 LIMESTONE SCREENINGS 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AC  583 Cubic 

Yard 
  

 CRUSHED AGGREGTE, CA-53 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AD  4 Each   
 VEHICLE BARRIER, TYPE 1 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AE  2 Each   
 A-FRAME GATES 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AF  1 Lump Sum   
 RECREATION TRAIL SIGNAGE 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AG  2 Each   
 VEHICLE BARRIER, TYPE 2 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES     
0024      
 LANDSCAPING 

 
This Line Item identifies the work description that relates directly to Sub-line Items 
0024AA and 0024AB; the Sub-line items themselves identify the quantities 
required to perform said work.  Therefore, the Contractor shall provide its pricing 
separately at Sub-Items 0024AA and 0024AB. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
   
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AA  12 Acre   
 SEEDING 

FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AB  5,800 Cubic 

Yard 
  

 TOPSOIL 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025  10,400 Linear 

Foot 
  

 CAST IN PLACE CONCRETE FLOODWALL (ALTERNATIVE) 
 
THIS IS AN ALTERNATIVE LINE ITEM FOR THE CONCRETE 
CONSTRUCTION METHOD OF CAST-IN-PLACE CONCRETE.  
 
THE CONTRACTOR MAY SELECT THIS CONSTRUCTION METHOD IF 
DESIRED.  SHOULD THE CONTRACTOR CHOOSE THIS METHOD, THE 
CONTRACTOR SHALL PROVIDE PRICING FOR THIS LINE ITEM 0025 
AND NOT THE ALTERNATIVE DESCRIBED AT LINE  ITEM 0026 
(INCLUDING 0026AA & 0026AB). 
 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 



W912P6-09-B-0002 
0001 

Page 31 of 34 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026      
 PRE-CAST CONCRETE FLOODWALL (ALTERNATIVE) 

 
THIS IS AN ALTERNATIVE L INE ITEM FOR THE CONCRETE 
CONSTRUCTION METHOD OF PRE-CAST CONCRETE FLOODWALL 
COMPONENTS.  
 
THE CONTRACTOR MAY SELECT THIS CONSTRUCTION METHOD IF 
DESIRED.  SHOULD THE CONTRACTOR CHOOSE THIS METHOD, THE 
CONTRACTOR SHALL PROVIDE PRICING FOR THIS LINE ITEM AT ITS 
ASSOCIATED SUB ITEMS 0026AA & 0026AB AND NOT THE 
ALTERNATIVE DESCRIBED AT LINE  ITEM 0025. 
 
FFP 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AA  985 Linear 

Foot 
  

 CAST-IN PLACE CONCRETE FLOODWALL 
COMPONENTS 
FFP  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AB  9,415 Linear 

Foot 
  

 PRE-CAST CONCRETE FLOODWALL COMPONENTS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027  1 Lump Sum   
 PERFORMANCE AND PAYMENT BOND 

 
THIS IS A COST-REIMBURSABLE LINE ITEM - The Government will 
reimburse the Contractor for the actual cost of acceptable performance and 
payments bonds, upon receiving evidence of payment (paid invoice) from the 
bonding company or agency, not to exceed the total amount of this contract line 
item. The Government will not pay more than the total line item amount for the 
performance and payment bonds.  If the actual cost of the bonds is less than the 
line item amount, the contract will modified to adjust the line item accordingly.  
Adjustment(s) to the line item will also be made for any revisions to the actual 
bond costs associated with contract changes. 
PURCHASE REQUEST NUMBER: W81G6681921670 
  

 

   
  
 
 NOT TO EXCEED  
 
    

               
 
TOTAL BID PRICE (Refer to the below Note): ___________________  
 
NOTE:  Bidders must provide pricing for Line Items 0001 through 0024AB, plus either 0025 or 
the total sum of 0026AA & 0026AB (the chosen concrete construction method cast in place or 
pre-cast), PLUS the amount for 0027.  Any bid missing an amount, excluding the alternative 
concrete construction method not chosen, will be rejected as non-responsive.  The low bid will 
be chosen on the basis of the total lowest aggregate price offered for all Line Items in the Bid 
Schedule, e.g. 0001 through 0024AB, plus either 0025 or the total sum of 0026AA &0026AB 
(the alternative chosen) PLUS the amount for 0027.   
 

 
 

BID SCHEDULE NOTES:   
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1.   BID CONDITIONS:   
 
      a.  The Government intends to award all BID ITEMS to the successful bidder at the bid 
prices stated in the Bid Schedule.    
 
      b.  Split awards or multiple award contracts will not result from this Solicitation.   
  
       
2.  SMALL BUSINESS SUBCONTRACTING PLAN:   

     a.  Prior to the Contracting Officer awarding the contract, the successful bidder will be 
required to submit a Small Business Subcontracting Plan in accordance with the provision of 
FAR Clause 52.219-9, “Small Business Subcontracting Plan.” This requirement applies to all 
business concerns other than small businesses.  The Contracting Officer must approve the 
Plan before an award can be made; the Plan will be made apart of the resultant contract. 

     b.   The successful bidder shall make a good faith effort to apply the following percentages to 
its intended amount of subcontracts in order to satisfy the Small Business Subcontracting goals 
of the Chicago District.  The District Goals are identified below: 
 
       (1) at least 70% with small businesses (SB) 
       (2) at least 6.2% with small disadvantaged businesses  
       (3) at least 7.0% with women-owned SB   
       (4) at least 0.9% with service-disabled veteran-owned SB 
       (5) at least 9.8% with HUBZone SB 
       (6) at least 3.0% with Veteran-Owned SB  
 
 
       BIDDERS SHALL NOT INCLUDE A SMALL BUSINESS SUBCONTRACTING PLAN 
WITH ITS BID.   
 
3.   SUBMISSION OF BIDS:    
 
       a.   BIDS OR MODIFICATIONS TO BIDS THAT ARE RECEIVED BY FACSIMILE OR 
TELETYPE WILL NOT BE CONSIDERED.   All sealed Bids must be submitted in accordance 
with the procedures set forth in BLOCK NO. 13 of PAGE 1 of this Solicitation Document. 
 
     b.  Bidders are required to acknowledge the receipt of all amendments to the Solicitation on 
the Standard Form 1442 in the space provided, by completing Blocks 8 and 15 of the 
Amendment (Standard Form 30), by separate letter, or by telegram prior to opening of bids.  
Failure to acknowledge all amendments may cause rejection of the bid. 
                                  
      c.  SF 1442 BACK (Page 2 of the Solicitation): Bidders shall fully complete all the required 
areas located under the section designated as “OFFER” (refer to Items 14. through 20C.) 
 
      d.   SECTION 00600 (REPRESENTATIONS AND CERTIFICATIONS): The bidder must 
fully complete Section 00600 of this Solicitation and submit it along with all other documents 
required by this Solicitation.  Bids received without this Section fully completed may be rejected, 
considered non-responsive and ineligible for award. 
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      e.  BID GUARANTEE: The bidder is required to submit a Bid Guarantee for this 
procurement.  Any bidder failing to submit an authentic Bid Guarantee will be considered non-
responsive to the Solicitation and ineligible for award. The Bid Guarantee shall be in the amount 
of 20% percent of the bidder’s bid price or $3,000,000.00, whichever is less. 
 
 
4.  MANDATORY PERFORMANCE PERIOD:  In accordance with the contract provisions 
delineated at FAR Clause 52.211-10 COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK , as incorporated into Section 00700 of this Solicitation Document 
and as to be incorporated into the resultant contract, the Contractor will be required to (a) 
commence work under the contract within 10 calendar days following the Contractor’s 
acknowledgement of the Notice to Proceed letter, (b) prosecute the work diligently, and (c) 
complete all work within 575 calendar days following the contractor's acknowledgement of the 
Notice to Proceed letter.  All flood control work (floodwalls and structures) must be 
completed within the first 500 calendar days following the Contractor’s 
acknowledgement of the Notice to Proceed letter; the remainder of the allowable 
construction days includes time for completion of landscaping items, recreation trails, 
demobilization and final cleanup of the premises. 
 
 
 
       
 
 
 
 
 


